

Coarse Sun Sensor

Statement of Work

1. **Build and delivery 9 flight coarse sun sensors meeting the attached specifications for performance and testing.**
2. **Deliver all units, including flight and qualification (if required) within nine months of receipt of order with a goal of within six months after receipt of order.**
3. **Provide monthly email status reports indicating status of design, analysis, parts procurement, test, and delivery (A001 DD Form 1423).**
4. **Deliver an interface control document (ICD) within one month after receipt of order (A002 DD Form 1423).**
5. **Deliver within nine months after receipt of order (with goal of six months) a Qualification Technical Note showing qualification of design via analysis, similarity, test, or combination of methods for the environments identified in the coarse sun sensor requirements specification. If testing is required then a tenth unit shall be added & used as a qualification unit (A003 DD Form 1423).**
6. **Deliver acceptance test report and calibration parameters within nine months after receipt of order (with goal of six months) (A004 DD Form 1423).**