

2. AMENDMENT/MODIFICATION NO. A00001	3. EFFECTIVE DATE 03/10/04	4. REQUISITION/PURCHASE REQ. NO. 35-9090-04	5. PROJECT NO. (if applicable)
---	-------------------------------	--	--------------------------------

6. ISSUED BY CODE Contracting Officer Naval Research Laboratory 4555 Overlook Ave SW Washington DC 20375	7. ADMINISTERED BY (if other than Item 6) CODE
---	---

8. NAME AND ADDRESS OF CONTRACTOR (No., street, corner), State and ZIP Code) To All Bidders	<table border="1" style="width:100%; border-collapse: collapse;"> <tr> <td>9A. AMENDMENT OF SOLICITATION NO. N00173-04-Q-0031</td> </tr> <tr> <td>9B. DATED (SEE ITEM 11) 02/17/04</td> </tr> <tr> <td>10A. MODIFICATION OF CONTRACT/ORDER NO.</td> </tr> <tr> <td>10B. DATED (SEE ITEM 13)</td> </tr> </table>	9A. AMENDMENT OF SOLICITATION NO. N00173-04-Q-0031	9B. DATED (SEE ITEM 11) 02/17/04	10A. MODIFICATION OF CONTRACT/ORDER NO.	10B. DATED (SEE ITEM 13)
9A. AMENDMENT OF SOLICITATION NO. N00173-04-Q-0031					
9B. DATED (SEE ITEM 11) 02/17/04					
10A. MODIFICATION OF CONTRACT/ORDER NO.					
10B. DATED (SEE ITEM 13)					
CODE	FACILITY CODE				

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (if required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

(a)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(c).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input checked="" type="checkbox"/>	D. OTHER (Specify type of modification and authority) SEE BLOCK 14

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

See attached Continuation Sheet

Except as provided herein, all terms and conditions of the document referenced in Item 8A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF SIGNER (Type or print) Contracting Officer Lillian M. Moore
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED
15B. UNITED STATES OF AMERICA BY <u>Lillian Moore</u> (Signature of Contracting Officer)	15C. DATE SIGNED 03/10/04

Amendment is due to additional specifications added to the Request for Quotation

Electrical disconnect 500 KCM wiring from 400 AMP breaker in switchgear of building 59 that feeds the trailer T904. Install weatherproof blank where the feed conduit penetrated the outdoor trough. Remove all associated hardware from the load side of this breaker to include conduit, straps and wiring to junction box, two (2) troughs with all (approx. 8) disconnects, all conduits, boxes, straps and wiring between disconnects and trailer T904 including two AC units.

Disconnect and remove three conduits and communication lines on the Northwest corner of T904 to the mechanical room inside of building 59. Cut communication lines on the inside of the mechanical room tight to the inside corner. Fill holes in wall where these conduits penetrated with a quick setting concrete patch.

Notify NRL construction representative prior to disconnecting the fire alarm system from building 59. Upon approval, disconnect fire alarm wiring and conduit back to closest junction box inside of building 59. Remove all outside conduit, boxes, straps and wiring associated with this system.

The closing date is extended to 03/17/04 for revised quotations.

Fax quotations to Lillian Moore, 202-767-1708